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C 2.1 PRICING INSTRUCTIONS 

 

GENERAL 
This section provides the tenderer with guidelines and requirements with regard to the completion of 
the Bill of Quantities. The Schedule has to be completed in black ink and the tenderer is referred to 
the Tender Specifications in regard to the correction of errors.  

 

CORRECTION OF ENTRIES MADE BY TENDERER 
Any entry made by the Tenderer in the Bill of Quantities, forms, etc., which the tenderer desires 
to change, shall not be erased or painted out.  A line shall be drawn through the incorrect entry and 
the correct entry shall be written above in black ink and the full signature of the Tenderer shall be 
placed next to the correction. 

 

1.  The Bills of Quantities have been drawn up in accordance with the Standard System of Measuring 
Building Work (as amended) published and issued by the Association of South African Quantity 
Surveyors (Sixth Edition (Revised)), 1999 

  

Where applicable the: 
a) Civil engineering work has been drawn up in accordance with the provisions of the latest 

edition of SANS 1200 Standardised Specifications for Civil Engineering Works; 
b) Mechanical work has been drawn up in accordance with the provisions of the Model Bills of 

Quantities for Mechanical Work, published by the Association of South African Quantity 
Surveyors, (July 2005); and    

c) Electrical work has been drawn up in accordance with the provisions of the Model Bills of 
Quantities for Electrical Work, published by the Association of South African Quantity 
Surveyors, (July 2005).   

 

2.  Unless otherwise stated, items are measured net in accordance with the drawings, and no 
allowance is made for waste. 

 

3.  The Preliminary and General items shall be measured in accordance with the provisions of 

SANS 1200-A, General. 
 

4.  Where the Scope of Work requires detailed drawings and designs or other information to be 
provided, all costs associated therewith are deemed to have been provided for and included in the 
unit rates and sum amount tendered such items 

 

5.  It will be assumed that prices included in the Bills of Quantities are based on Acts, Ordinances, 
Regulations, By-laws, International Standards and National Standards that were published 28 
(twenty-eight) days before the closing date for tenders. (Refer to www.stanza.org.za or 
www.iso.org for information on standards). 

 

6.  Wherever a trade name for any product has been described in these Bills of Quantities, any 
product of an equivalent standard may be used subject to approval of the Principal Agent.  
Wherever trade names are used for proprietary materials, the words or other approved must be 
added.  Therefore, reference to any particular trademark, name, patent, design, type, specific 
origin or producer is purely to establish a standard for requirements and products or articles of an 
equivalent standard may be substituted. Should approval be obtained for departure from the 
specified trade name during construction, adjustments to the applicable rates shall be made as 
necessary. 

 

 
 
 

http://www.stanza.org.za/
http://www.iso.org/
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The Contractor shall take delivery of, handle, store, use, apply and/or fix in position all proprietary 
branded products in strict accordance with the instructions of the Manufacturers after consultation 
with their respective authorised representatives. 

 
7.  Where any item is not relevant to this specific contract, such item is marked N/A (signifying “not 

applicable”). 
 

8.  The CONTRACT DATA and the standard FORM OF CONTRACT referenced therein must be 
studied for the full extent and meaning of each and every clause set out in SECTION 1: 
PRELIMINARIES of the Bills of Quantities.  

 

9.  The Bills of Quantities is not intended for the ordering of materials. Any ordering of materials, 
based on the Bills of Quantities, is at the Contractor’s own risk. 

 

10.  The amount of the Preliminaries to be included in each monthly payment certificate shall be 
assessed as an amount prorated to the value of the work duly executed in the same ratio as the 
preliminaries bears to the total of prices excluding any contingency sum, the amount of the 
Preliminaries and any amount in respect of contract price adjustment provided for in the contract.  

 

11.  Where the initial contract period is extended, the monthly charge shall be calculated on the basis 
as set out in par 10 but taking into account the revised period for completing the works.  

 

12.  The amount or items of the Preliminaries shall be adjusted to take account of the theoretical 
financial effect which changes in time or value (or both) have on this section. Such adjustments 
shall be based on adjustments in the following categories as recorded in the Bills of Quantities: 
a) an amount which is not to be varied, namely Fixed (F) 
b) an amount which is to be varied in proportion to the contract value, namely Value Related 

(V); and  
c) an amount which is to be varied in proportion to the contract period as compared to the 

initial construction period excluding revisions to the construction period for which no 
adjustment to the contractor is not entitled to in terms of the contract, namely Time Related 
(T). 

 

13.  Where no provision is made in the Bills of Quantities to indicate which of the three categories in 
par 12. apply or where no selection is made, the adjustments shall be based on the following 
breakdown: 
a) 10 percent is Fixed 
b) 15 percent is Value Related 
c) 75 percent is Time Related 

 

14.    The adjustment of the Preliminaries shall apply notwithstanding the actual employment of 
resources in the     execution of the works. The contract value used for the adjustment of the 
Preliminaries shall exclude any contingency sum, the amount for the Preliminaries and any amount 
in respect of contract price adjustment provided for in the contract. Adjustments in respect of any 
staged or sectional completion shall be prorated to the value of each section. 

 

15.    The short descriptions of the items of payment given in these Bills of Quantities are only for the 
purposes of identifying the items.  More details regarding the extent of the work entailed under 
each item appear in the Scope of Work. 

 

16.  Payment for items which are designated to be constructed labour-intensively (either in this 
schedule or in the Scope of Works) will not be made unless they are constructed using labour-
intensive methods.  Any unauthorised use of plant to carry out work which was to be done labour-
intensively will not be condoned and any works so constructed will not be certified for payment. 

 

 17.  Those parts of the contract to be constructed using labour-intensive methods have been marked in 
the Bills of Quantities with the letters LI in a separate column filled in against every item so 
designated.  The works, or parts of the works so designated are to be constructed using labour-
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intensive methods only. The use of plant to provide such works, other than plant specifically 
provided for in the scope of work, is a variation to the contract. The items marked with the letters LI 
are not necessarily an exhaustive list of all the activities which must be done by hand, and this 
clause does not over-ride any of the requirements in the generic labour intensive specification in 
the Scope of Works. 
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C 2.2 PROVISIONAL BILLS OF QUANTITIES 

 
Please note that it is mandatory to submit the complete Priced Bills of Quantities with the Returnable 
Documents in the following acceptable formats: 
 
Filled in, in clearly legible and PERMANENT BLACK INK. 
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TENDER NUMBER: SAFDA-MP-0001 

TENDER FOR THE APPOINTMENT OF A CONTRACTOR FOR THE REHABILITATION OF 
MALELANE/NKOMATI SUGARCANE FARMS OFFICE BUILDINGS AND STORAGE FACILITIES 
INFRASTRUCTURE TO SUPPORT THE OPTIMUM OPERATIONALIZATION OF SUGARCANE FARMS 
WITHIN NKOMAZI MUNICIPALITY, EHLANZENI DISTRIROVINCE 

CLIENT: SAFDA 

TENDER BILL OF QUANTITIES 

BILL OF QUANTITIES - MALELANE-NKOMATI ON FARM OFFICES & STORAGE FACILITIES REHABILITATION 

SUMMARY OF SECTIONS 

  BILL 

DESCRIPTION AMOUNT 

 SECTION A PRELIMINARY AND GENERAL   

SECTION B FARMS OFFICES AND SHEDS REHABILITATIONS   

SUBTOTAL 1   

10% CONTINGENCIES =   

SUBTOTAL 2    

VAT @ 14% =   

TOTAL =   
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TENDER FOR THE APPOINTMENT OF A CONTRACTOR FOR THE REHABILITATION OF 
MALELANE/NKOMATI SUGARCANE FARMS OFFICE BUILDINGS AND STORAGE FACILITIES 
INFRASTRUCTURE TO SUPPORT THE OPTIMUM OPERATIONALIZATION OF SUGARCANE FARMS WITHIN 
NKOMAZI MUNICIPALITY, EHLANZENI DISTRIROVINCE 

 

PRINCIPAL CONTRACTOR PRELIMINARY AND GENERALS 

 

TENDER NUMBER: SAFDA-MP-0001 

BILL OF QUANTITIES - MALELANE-NKOMATI ON FARM OFFICES & STORAGE FACILITIES REHABILITATION 

SECTION A: GENERAL 

ITEM PAY     BILL 

No. REF. DESCRIPTION UNIT QUANT. RATE AMOUNT 

              

  SABS 
SECTION A1: GENERAL 
REQUIREMENTS 

        

  1200A AND PROVISIONS         

              

1 8,3 FIXED CHARGE AND VALUE-         

    RELATED ITEMS         

              

1,1 
PSA 

8.3.1.1 
Fixed Preliminary and General charges Sum 1   

            

1,2 
PSA 

8.3.1.2 
Value related Preliminary & General 
charges 

Sum 1   

            

2 8.3.2 Establishment of facilities on site       

            

  8.3.2.2 Facilities for Contractor       

            

2,1   a) Offices and storage sheds Sum 1   

            

2,2   e) Ablution and latrine facilities Sum 1   

            

2,3   f) Tools and equipment Sum 1   

            

2,4   g) Water supply, electricity and Sum 1   

       communication       

            

2,5   h) Dealing with water Sum 1   

            

2,6   i) Access Sum 1   

            

2,7   j) Plant Sum 1   

            

    k) Occupational Health and Safety       

    
   (i) Preparation of Health and Safety 
Plan 

Sum 1   

    
   (ii) Compilation of a Risk Assessment 
prior to construction 

Sum 1   

    
   (iii) Health and Safety Induction 
Training of employees 

Sum 1   
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   (iv)  Compilation and the keeping up 
to date of a Health and Safety file , 
which shall include all 

        

    
   (v)  Implementation of the Health and 
Safety Plan over the entire construction 
period  

month 4   

    
   (vi) Provision of Safety Gear as per 
OHS ACT 

Sum 1   

            

2,8 8.3.3 Other fixed charge obligations Sum 1   

            

2,9 8.3.4 Removal of site establishment Sum 1   

            

            

A1   TOTAL CARRIED FORWARD 
      

              

TENDER NUMBER: SAFDA-MP-0001 

BILL OF QUANTITIES - MALELANE-NKOMATI ON FARM OFFICES & STORAGE FACILITIES REHABILITATION 

SECTION A: GENERAL 

SECTION A 

ITEM PAY DESCRIPTION UNIT BILL 

No. REF.     QUANT. RATE AMOUNT 

    TOTAL BROUGHT FORWARD        

              

3 8,4 TIME RELATED ITEMS         

              

3,1 PSA 8.4.1 
Time related Preliminary & General 
charges 

Sum 1   

            

  8.4.2 
Operation and Maintenance of 
Facilities 

      

    on Site, for Duration of Construction,       

    except where otherwise stated       

            

  8.4.2.2 Facilities for Contractor       

            

3,2   a) Offices and storage sheds Sum 1   

            

3,3   e) Ablution and latrine facilities Sum 1   

            

3,4   f) Tools and equipment Sum 1   

            

3,5   g) Water supply, electricity and Sum 1   

       communication       

            

3,6   h) Dealing with water Sum 1   

            

3,7   i) Access Sum 1   

            

3,8   j) Plant Sum 1   

            

3,9 8.4.3 Supervision for duration of construction Month 4,0   
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3.10 8.4.4 Head Office overhead costs Sum 1   

            

3,11 8.4.5 Other time-related obligations        

    a) General month 4   

    b) Survey and setting out costs Sum 1   

  
  

c) Compensation to CLO appointed 
from local community  

month 4   

    d) Covid 19 safety  month 4   

            

4 8,5 SUMS STATED PROVISIONALLY       

    BY ENGINEER       

            

4,1 PSA 8.5.2 a) Tests as requested by Engineer PC 1   

            

4,2 PSA 8.5.2 b) Profit and financial charges on 4.1 % 10,0%   

            

5   ENGINEERS SITE SUPERVISION       

5,1 

  

Provisional Sum for compensation to 
Internal Contractor’s Consulting 
Engineers for supervision, traveling 
and accommodation expenses during 
the construction period 

month 4   

            

5,2   Charges and profit on item 1.9.1 %    

            

6 
  

PROVISION FOR 
SUBCONTRACTORS HANDLING 

      

6,1 

  

Provisional Sum for compensation to 
Principal Contractor for Managing and 
Handling of Local Sub-Contractors 
appointed for the rehabilitation of each 
farm during the construction period as 
a percentage of each farm total 
construction cost. % of sub-total 4 of all 
Farms Structures Rehabilitation 
Summary 

% 10   

            

A1   TOTAL CARRIED TO SUMMARY      
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TENDER NUMBER: SAFDA-MP-0001 

TENDER FOR THE APPOINTMENT OF A CONTRACTOR FOR THE REHABILITATION OF 
MALELANE/NKOMATI SUGARCANE FARMS OFFICE BUILDINGS AND STORAGE FACILITIES 
INFRASTRUCTURE TO SUPPORT THE OPTIMUM OPERATIONALIZATION OF SUGARCANE FARMS WITHIN 
NKOMAZI MUNICIPALITY, EHLANZENI DISTRIROVINCE 

CLIENT: SAFDA 

TENDER BILL OF QUANTITIES 

BILL OF QUANTITIES - MALELANE-NKOMATI ON FARM OFFICES & STORAGE FACILITIES REHABILITATION 

SUMMARY OF SECTIONS 

DESCRIPTION BILL AMOUNT 

 SECTION A PRELIMINARY AND GENERAL   

SECTION B FARMS OFFICES AND SHEDS REHABILITATIONS   

SUBTOTAL 1   

10% CONTINGENCIES =   

SUBTOTAL 2    

VAT @ 15% =   

TOTAL =   

 
 
Amount in Words: _______________________________________________________________________ 
 
 
______________________________________________________________________________________ 
 
 
_______________________________________    ____________________ 
 
SIGNATURE         DATE 
 
 
_______________________________________ 
NAME OF BIDDER 
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TENDER NUMBER: SAFDA-MP-0001 

BILL OF QUANTITIES - MALELANE-NKOMATI ON FARM OFFICES & STORAGE FACILITIES REHABILITATION 

SUMMARY FOR ALL FARMS CONSTRUCTION 

Farm 

No 

Feeder Mill Project Total Exc Vat 

1 

Komati Mill 

Figtree A (HOYI)   

2 Figtree B   

3 Figtree C & Figtree D   

4 Lugedlane   

5 Shinyokane   

6 Madadeni   

7 Sikwahlane**   

8 Mbunu B   

9 Mfunfane, Mbunu C, Mangane   

10 Sibange   

11 Spoons 7, Spoons 7B   

12 Spoons 8   

13 Walda   

14 Magudu**   

  TOTAL 1 FOR KOMATI MILL   

15 

  

Langeloop I   

16 Langeloop II   

17 Middelplaas   
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18 Ngogolo   

19 Nhlangu East and Mbongozi   

20 Nhlangu West   

21 Schoemansdal   

    

TOTAL 2 FOR MALELANE 

MILL 

  

TOTAL 3 FOR MALELANE AND KOMATI MILLS FARMS   

Add 10% Contingencies   

SUB TOTAL 4   

Add 15% VAT   

GRAND TOTAL 5 FOR MALELANE AND KOMATI MILLS 

FARMS 

  

 


